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1. PROJECT DESCRIPTION 
 
The Project involves construction work associated with: 
 
Region 4 Headquarters Parking Lot Improvements 
Fish, Wildlife & Parks (FWP) project # 7199123 
Located in Great Falls, MT 
 
This project includes grading and paving of gravel parking lot including striping. Alternate 
options include slurry seal, crack seal, asphalt removal, and incidentals. 
 
2. PROJECT RELATED CONTACTS 

 
Project contacts are designated as follows: 
 Owner:     Montana FWP    
   1420 E. Sixth Ave.     
   PO Box 200701     
   Helena, MT  59620-0701   
     
 FWP Project Representative: Joseph Renenger 
   FWP Project Manager 
   1522 Ninth Avenue 
   Helena, MT  59620    
   406-841-4007 (wk) 
   406-439-9889 (cell) 
   406-841-4004 (fax) 
 
3. SITE INSPECTION 

 
All Bidders should satisfy themselves as to the construction conditions by personal 
examination of the site described in this document.  Bidders are encouraged to make any -
investigations necessary to assess the nature of the construction and the difficulties to be 
encountered, see General Conditions, Article 3. 

4. SOILS INFORMATION 
 
Geotechnical investigation work has not been done for this Project.  It is the responsibility 
of the Bidders to conduct all investigations and determine the soil type and digging 
conditions that may be encountered with this Project prior to bid preparation, see General 
Conditions, Article 3. 
 
5. PROJECT REPRESENTATIVE, INSPECTIONS, AND TESTING 

 
The Contractor’s work will be periodically tested and observed to insure compliance with 
the Contract Documents. Complete payment will not be made until the Contractor has 
demonstrated that the work is complete and has been performed as required.   If the  
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Project Representative detects a discrepancy between the work and the requirements of 
the Contract Documents at any time, up to and including final inspection, such work will not 
be completely paid for until the Contractor has corrected the deficiency, see General 
Conditions, Article 9. 
 
The Project Representative will periodically monitor the construction of work to determine if 
the work is being performed in accordance with the contract requirements. The Project 
Representative does not have the authority or means to control the Contractor's methods of 
construction. It is, therefore, the Contractor's responsibility to utilize all methods, 
equipment, personnel, and other means necessary to assure that the work is installed in 
compliance with the Drawings and Specifications, and laws and regulations applicable to 
the work.  Any discrepancies noted shall be brought to the Contractor's attention, who shall 
immediately correct the discrepancy.  Failure of the Project Representative to detect a 
discrepancy will not relieve the Contractor of his ultimate responsibility to perform the work 
as required, see General Conditions, Article 3.   
 
The Contractor shall inspect the work as it is being performed. Any deviation from the 
Contract requirements shall be immediately corrected. Prior to any scheduled observation 
by the Project Representative, the Contractor shall again inspect the work and certify to the 
Project Representative that he has inspected the work and it meets the requirements of the 
Contract Documents. The Project Representative may require uncovering of work to verify 
the work was installed according to the contract documents, see General Conditions, Article 
12. 
 
The work will be subject to review by the Project Representative.  The results of all such 
observations, and all contract administration, shall be directed to the Contractor only 
through the Project Representative. 
 
5.1 Services Required by the Contractor.  The Contractor shall provide the following 

services: 
 

a. Any field surveys to establish locations, elevations, and alignments as stipulated on 
the Contract Documents.  FWP reserves the right to set preliminary construction 
staking for the project.  The Contractor is responsible to notify FWP for any 
construction staking discrepancies.  

 
b. Preparation and certification of all required shop drawings and submittals as 

described in the General Conditions, Article 3. 
 

c. All testing requiring the services of a laboratory to determine compliance with the 
Contract Documents shall be performed by an independent commercial testing 
laboratory acceptable to the Project Representative.  The laboratory shall be staffed 
with experienced technicians properly equipped, and fully qualified to perform the 
tests in accordance with the specified standards. 

 
d. Preparation and submittal of a construction schedule, including submittals, see 

General Conditions, Article 3.  The schedule shall be updated as required, as 
defined in the Contract Documents. 
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e.  All Quality Control testing as required by the Contractor’s internal policies. 

 
f. All Quality Assurance testing and/or re-testing as stated in the Contract Documents, 

see General Conditions, Article 13.  
 
5.2 Services Provided by the Owner.  The Owner shall provide the following services at 

no cost to the Contractor except as required for retests as defined in the Contract 
Documents. 

 
a. The Project Representative may check compaction of backfill and surfacing courses 

using laboratory testing submittal information supplied by the Contractor. These 
tests are to determine if compaction requirements are being fulfilled in accordance 
with the Contract Documents.  It is ultimately the responsibility of the Contractor to 
insure that this level of compaction is constant and met in all locations. 
 

b. Any additional Quality Assurance testing deemed appropriate by the Owner, at the 
Owner’s expense. 

 
6. ENGINEERING INTERPRETATIONS 

 
Timely Engineering decisions on construction activities or results have an important bearing 
on the Contractor’s schedule.  When engineering interpretation affects a plan design or 
specifications change, it should be realized that more than 24 hours may be required to 
gain the necessary Owner participation in the decision process including time for formal 
work directive, or change order preparation as required. 
 
7. REJECTED WORK 

 
Any defective work or nonconforming materials or equipment that may be discovered at any 
time prior to the expiration of the warranty period, shall be removed and replaced with work 
or materials conforming to the provisions of the Contract Documents, see General 
Conditions, Article 12.  Failure on the part of the Project Representative to condemn or 
reject bad or inferior work, or to note nonconforming materials or equipment on the 
Contractors submittals, shall not be construed to imply acceptance of such work.  The 
Owner shall reserve and retain all its rights and remedies at law against the Contractor and 
its Surety for correction of any and all latent defects discovered after the guarantee period 
(MCA 27-2-208). 
 
Only the Project Representative will have the authority to reject work which does not 
conform to the Contract Documents. 

 
8. UTILITIES 

 
The exact locations of existing utilities that may conflict with the work are not precisely 
known. It shall be the Contractor's responsibility to contact the owners of the respective 
utilities and arrange for field location services.  One Call Locators, 1-800-424-5555 
 

94



Special Provisions   Page 5 of 12 

The Contract Documents may show utility locations based on limited field observation and 
information provided to the Project Representative by others.  The Project Representative 
cannot guarantee their accuracy.  The Contractor shall immediately notify the Project 
Representative of any discrepancies  with utility locations as shown on the Contract 
Drawings and/or their bury depths that may in any way affect the intent of construction as 
scoped in these specifications. 
 
There will be no separate payment for exploratory excavation required to locate 
underground utilities.  
 

8.1 Notification. The Contractor shall contact, in writing, all public and private 
utility companies that may have utilities encountered during excavation. The 
notification includes the following information: 

 
a. The nature of the work that the Contractor will be performing. 
b. The time, date and location that the Contractor will be performing work 

that may conflict with the utility. 
c. The nature of work that the utility will be required to perform such as 

moving a power pole, supporting a pole or underground cable, etc. 
d. Requests for field location and identification of utilities. 

 
A copy of the letter of notification shall be provided to the Project 
Representative. During the course of construction, the Contractor shall keep 
the utility companies notified of any change in schedule, or nature of work 
that differs from the original notification. 

 
8.2 Identification. All utilities that may conflict with the work shall be the 

Contractor's responsibility to locate before any excavation is performed. Field 
markings provided by the utility companies shall be preserved by the 
Contractor until actual excavation commences. All utility locations on the 
Drawings should be considered approximate and should be verified in the 
field by the Contractor. The Contractor shall also be responsible for locating 
all utilities that are not located on the Drawings. 

 
 Utilities are depicted on the Contract Documents in accordance with their 

achieved “Quality Levels,” as defined in the American Society of Civil 
Engineer’s Document, ASCE 38, “Standard Guideline for the Collection and 
Depiction of Existing Subsurface Utility Data.”  Reliance upon these data for 
risk management purposes during bidding does not relieve the Contractor, or 
Utility Owner from following all applicable utility damage prevention statutes, 
policies, and/or procedures during construction.  It is important that the 
Contractor investigates and understands the scope of work between the 
project Owner and Engineer regarding scope of limits of the utility 
investigations leading to these utility depictions.  Definitions of Quality Levels 
are described as follows: 
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a. "QUALITY LEVEL A" – (QLA):  LOCATING THROUGH 
EXCAVATION.  QLA data are highly accurate and are obtained by 
surveying an exposed utility.  As such, both horizontal and vertical 
data are recorded. Survey accuracies are typically set at 15mm (1/2-
inch) vertically, and to project survey standards horizontally (typically 
the same as for topography features), although these survey 
accuracies and precisions are generally left to the owner to specify in 
a scope of work.  In addition to the applicable standard of care and 
any other additional standards imposed by commercial indemnity 
clauses, the accuracy of these location data is also typically 
guaranteed.  Other data typically characterized include material type, 
surface elevation, utility size/capacity, outside dimensions, and 
configurations, soil type, and utility condition. 

b. "QUALITY LEVEL B" – (QLB):  DESIGNATING.  QLB information is 
obtained through the application of appropriate surface geophysical 
methods to identify the existence and approximate horizontal location 
of utilities (a utility’s “designation”) within the project limits, followed by 
survey, mapping, and professional review of that designation.  
Underground utilities are identified by interpretation of received 
signals generated either actively or passively, and through correlating 
these received signals with visible objects (QLC) and record data 
(QLD) to determine function.  Designated utilities that can’t be 
identified are labeled as “unknowns.” Although approximate has no 
accuracy associated with it, generally the locations are within inches 
rather than feet. The more utility congested the area or the deeper the 
utilities, the less likely it is that the designations will achieve that 
accuracy.  These designations are then surveyed to project 
accuracies and precisions, typically third-order accuracy similar to 
other topography features.  Note that surveying existing one-call 
marks does not lead to QLB data, since the genesis of the marks was 
not under the direct responsible charge of the professional certifying 
the QLB depictions, and one-call generally does not address unknown 
utilities, privately owned utilities, utilities without records, abandoned 
utilities, and so on. Nor does the professional have knowledge of the 
field technician’s qualifications, training, and level of effort. 

c. "QUALITY LEVEL C" – (QLC): SURFACE VISIBLE FEATURE 
SURVEY.  QLC builds upon the QLD information by adding an 
independent detailed topography site survey for surface-visible 
appurtenances of subsurface utilities including but not limited to fire 
hydrants, valves, risers, and manholes.  Professional judgment is 
used to correlate the QLD data to the surveyed features, thus 
increasing the reliability of both utility location and existence.   It is a 
function of the professional to determine when records and features 
do not agree and resolve discrepancies.  This may be accomplished 
by depiction of a utility line at quality level D, effectively bypassing or 
disregarding (but still depicting) a surveyed structure of unknown  

96



Special Provisions   Page 7 of 12 

 

origin.  Additional resolution may result from consultation with utility 
owners.   

d. “QUALITY LEVEL D" – (QLD): EXISTING RECORDS RESEARCH.  
QLD is the most basic level of information.  Information is obtained 
from the review and documentation of existing utility records, verbal 
accounts, and/or one-call markings (to determine the existence of 
major active utilities and their approximate locations). 

 
8.3 Removal or Relocation of Utilities. All electric power, street lighting, gas, 

telephone, and television utilities that require relocation will be the 
responsibility of the utility owner.  A request for extending the specified 
contract time will be considered if utility owners cause delays. 

 
8.4 Public Utilities. Water, sewer, storm drainage, and other utilities owned and 

operated by the public entities shall, unless otherwise specifically requested 
by the utility owner, be removed, relocated, supported or adjusted as 
required by the Contractor at the Contractor's expense. All such work shall be 
in accordance with these Contract Documents, or the Owner's Standard Spe-
cifications or written instructions when the work involved is not covered by 
these Specifications. 

 
8.5 Other Utilities. Utilities owned and operated by private individuals, railroads, 

school districts, associations, or other entities not covered in these Special 
Provisions shall, unless otherwise specifically requested by the utility owner, 
be removed, relocated, supported or adjusted as required by the Contractor 
at the Contractor's expense. All work shall be in accordance with the utility 
owner's directions, or by methods recognized as being the standard of the 
industry when directions are not given by the owner of the utility. 

 
8.6 Damage to Utilities and Private Property. The Contractor shall protect all 

utilities and private property and shall be solely responsible for any damage 
resulting from his construction activities. The Contractor shall hold the Owner 
and Project Representative harmless from all actions resulting from his 
failure to properly protect utilities and private property. All damage to utilities 
shall be repaired at the Contractor's expense to the full satisfaction of the 
owner of the damaged utility or property. The Contractor shall provide the 
Owner with a letter from the owner of the damaged utility or property stating 
that it has been repaired to the utility owner's full satisfaction.

 
8.7 Structures. The Contractor shall exercise every precaution to prevent 

damage to existing buildings or structures in the vicinity of his work. In the 
event of such damages, he shall repair them to the satisfaction of the owner 
of the damaged structure at no cost to the Owner. 
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8.8 Overhead Utilities. The Contractor shall use extreme caution to avoid a 
conflict, contact, or damage to overhead utilities, such as power lines, 
streetlights, telephone lines, television lines, poles, or other appurtenances 
during the course of construction of this project. 

 
8.9 Buried Gas Lines.  The Contractor shall provide some means of overhead 

support for buried gas lines exposed during trenching to prevent rupture in 
case of trench caving. 

 
8.10 Pavement Removal. Where trench excavation or structure excavation 

requires the removal of curb and gutter, concrete sidewalks, or asphalt or 
concrete pavement, the pavement or concrete shall be cut in a straight line 
parallel to the edge of the excavation by use of a spade-bitted air hammer, 
concrete saw, colter wheel, or similar approved equipment to obtain a 
straight, square clean break. Pavement cuts shall be 2 feet wider than the 
actual trench opening. 

 
8.11 Survey Markers and Monuments. The Contractor shall use every care and 

precaution to protect and not disturb any survey marker or monuments, such 
as those that might be located at lot or block corners, property pins, intersec-
tion of street monuments or addition line demarcation. Such protection 
includes markings with flagged high lath and close supervision. No 
monuments shall be disturbed without prior approval of the Project 
Representative. Any survey marker or monument disturbed by the Contractor 
during the construction of the project shall be replaced at no cost to the 
Owner by a licensed land surveyor. 

 
8.12 Temporary Utilities. The Contractor shall provide all temporary electrical, 

lighting, telephone, heating, cooling, ventilating, water, sanitary, fire protec-
tion, and other utilities and services necessary for the performance of the 
work. All fees, charges, and other costs associated therewith shall be paid for 
by the Contractor. 

 
9. CONSTRUCTION SAFETY 

 
The Contractor shall be solely and completely responsible for conditions of the jobsite, 
including safety of all persons (including employees and subcontractors) and property 
during performance of the work.  This requirement shall apply continuously and not be 
limited to normal working hours.  Safety provisions shall conform to U.S. Department of 
Labor (OSHA), and all other applicable federal, state, county, and local laws, ordinances, 
codes, and regulations.  Where any of these are in conflict, the more stringent requirement 
shall be followed.  The Contractor’s failure to thoroughly familiarize himself with the 
aforementioned safety provisions shall not relieve them from compliance with the 
obligations and penalties set forth therein, see General Conditions, Article 10. 
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10. CONSTRUCTION LIMITS AND AREAS OF DISTURBANCE 
 
10.1 Construction Limits.  Where construction easements or property lines, are not 

specifically called out on the Contract Documents, limit the construction disturbance 
to ten (10) feet, when measured from the edge of the slope stake grading, or to the 
adjacent property line, whichever is less.  Disturbance and equipment access 
beyond this limit is not allowed without the written approval of both the Project 
Representative and the Owner of the affected property. If so approved, disturbance 
beyond construction limits shall meet all requirements imposed by the landowner; 
this includes existing roads used and/or improved as well as the construction of new 
access roads. Special construction, reclamation, or post-construction reclamation or 
other closure provisions required by the landowner on access roads beyond the 
construction limits shall be performed by the Contractor at no additional cost to the 
Owner. 

 
10.2 Areas of Disturbances.  Approved areas of disturbance are those areas disturbed by 

construction activities within the construction limits and along designated or 
approved access routes.  Such areas may require reclamation and revegetation 
operations, including grading to the original contours, top soiling with salvaged or 
imported topsoil, seeding, fertilizing, and mulching as specified herein.  Other areas 
that are disturbed by the Contractor's activities outside of the limits noted above will 
be considered as site damage or unapproved areas of disturbance, see General 
Conditions, Articles 3 and 10.  This includes areas selected by the Contractor 
outside the defined construction limits for mobilization, offices, equipment, or 
material storage. 

 
11. DECONTAMINATE CONSTRUCTION EQUIPMENT 

 
Power wash all construction equipment entering the project site to prevent the spread of 
noxious weeds and aquatic invasive species.  This applies to all FWP projects, whether or 
not individual construction permits specifically address cleaning of equipment. 
 
12. TREE PROTECTION AND PRESERVATION 

 
The Contractor and the Owner shall individually inspect all trees within the project 
construction limits prior to construction.  The Owner shall determine which trees are to 
be removed and which trees are to be preserved.  Construction of the grading, utilities 
and various roadway facilities must not significantly damage the trees root system or 
hinder it’s chances for survival.  Reasonable variations from the Contract Documents, 
as directed by the Project Representative, may be employed to ensure the survival of 
trees. 
 
13. CONSTRUCTION SURVEYS 

 
The Contractor will be responsible for all layout and construction staking utilizing the 
Project Representative’s existing control and coordinate data for the project.  
Dimensions and elevations indicated in layout of work shall be verified by the 
Contractor.  Discrepancies between Drawings, Specifications, and existing conditions  
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shall be referred to the Project Representative for adjustment before work is performed. 
The Project Representative may set location and grade stakes prior to construction; 
however, it is ultimately the responsibility of the Contractor to check and verify all 
construction staking for the project. 
 
Existing survey control (horizontal and vertical) has been set for use in the design and 
ultimately the construction of these improvements.  A listing of the coordinates and 
vertical elevation for each of these control points may be included in the project 
drawings. 
 
The Contractor will be responsible for preserving and protecting the survey control until 
proper referencing by the Contractor has been completed.  Any survey control 
obliterated, removed, or otherwise lost during construction will be replaced at the 
Contractor’s expense. 
 
Contractor shall be aware of property pins and survey monuments.  Damage to these 
pins will require replacement of such by a registered land surveyor at no cost to the 
owner. 
 
The Contractor shall provide construction staking from the Contractor’s layouts and the 
control points.  Contractor’s construction staking includes at a minimum: 
 

1. Slope stakes located at critical points as determined by the Project 
Representative. 

2. Blue tops every longitudinally and transversely for subgrade and crushed base to 
verify finish grading of course. 

3. Location and grade stakes for drainage features and retaining walls. 
4. Location stakes for roadside safety items, permanent and temporary traffic 

control, and misc. items as determined by the Project Representative. 
  
Original field notes, computations and other records take by the Contractor for the purpose 
of quantity and progress surveys shall be furnished promptly to the Project Representative 
and shall be used to the extent necessary in determining the proper amount of payment 
due to the Contractor. 
 
14. MATERIAL SOURCES AND CONSTRUCTION WATER 

 
The Contractor shall be responsible for locating all necessary material sources, including 
aggregates, earthen borrow and water necessary to complete the work.  The Contractor 
shall be responsible for meeting all transportation and environmental regulations as well as 
paying any royalties.  The Contractor shall provide the Project Representative with written 
approvals of landowners from whom materials are to be obtained, prior to approval. 
 
The Contractor may use materials from any source, providing the materials have been 
tested through representative samples and will meet the Specifications. 
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Water for compaction efforts shall be supplied by the Contractor. 
 
15. MATERIALS SALVAGE AND DISPOSAL 

 
Notify the Owner for any material salvaged from the project site not identified in the 
Contract Documents.  The Owner reserves the right to maintain salvaged material at the 
project site, compensate the Contractor for relocation of salvaged material, or agreed 
compensation to Owner for material salvaged by the Contractor.  
 
Haul and waste all waste material to a legal site and obey all state, county, and local 
disposal restrictions and regulations.   
 
16. STORED MATERIALS 

 
Contractor shall use an approved storage area for materials.  Materials and/or equipment 
purchased by the Contractor may be compensated on a monthly basis.  For compensation, 
provide the Project Representative invoices for said materials, shop drawings and/or 
submittals for approval, and applicable insurance coverage, see General Conditions, Article 
9. 
 
17. STAGING AND STOCKPILING AREA 

 
Contractor shall use staging and stockpiling sites for to facilitate the project as approved by 
the Owner. Contract Documents may show approved staging and stockpiling locations.  
Notify Owner within 24 hours for approval of staging and stockpiling sites not shown on the 
Contract Drawings. 
 
18. SECURITY 

 
The Contractor shall provide all security measures necessary to assure the protection of 
equipment, materials in storage, completed work, and the project in general. 
 
19. CLEANUP 

 
Cleanup for each item of work shall be fully completed and accepted before the item is 
considered final.  If the Contractor fails to perform cleanup within a timely manner the 
Owner reserves the right to withhold final payment. 
 
Review these Contract Documents for additional Final Cleanup specifications for 
specific measures, associated with Contractor responsibilities and final payment. 
 
20. ACCESS DURING CONSTRUCTION 

 
Provide emergency access at all times within the project throughout the construction 
period. 
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21. CONSTRUCTION TRAFFIC CONTROL 
 
The Contractor is responsible for providing safe construction and work zones within the 
project limits by implementing the rules, regulations, and practices of the Manual on 
Uniform Traffic Control Devices, current edition. 
 
 
22. CONTRACT CLOSEOUT 

 
The Contractor’s Superintendent shall maintain at the project site, a “Record Set of 
Drawings” showing field changes, as-built elevations, unusual conditions encountered 
during construction, and such other data as required to provide the Owner with an accurate 
“as constructed” set of record drawings.  The Contractor shall furnish the “Record Set” to 
the Project Representative following the Final Inspection of the Project. 
 
The Contractor’s final payment will not be processed until the “Record Set” of drawings are 
received and approved by the Project Representative. 
 
23. MEASUREMENT AND PAYMENT 

 
Review these Contract Documents for additional Measurement and Payment 
specifications for definitions.  Quantities are listed on the Bid Proposal for Payment 
Items.  Additional material quantities, volumes, and measurements may be shown on 
the Contract Document drawings and/or specifications. 
 
Unit Price quantities and measurements shown on the Bid Proposal are for bidding and 
contract purpose only.  Quantities and measurements supplied, completed for the 
project, and verified by the Project Representative shall determine payment.  Each unit 
price will be deemed to include an amount considered by the Contractor to be adequate 
to cover Contractor’s overhead and profit for each bid item. 
 
The Owner or Contractor may make a Claim for an adjustment in Contract Unit Price if 
the quantity of any item of Unit Price Work performed by the Contractor differs 
materially and/or significantly (increase or decrease by 50%) from the estimated 
quantity indicated on the Bid Proposal.  
 
Lump sum bid item quantities will not be measured.  Payment for these lump sum bid 
proposal items will be paid in full amount listed on the Bid Proposal when accepted by 
the Project Representative, unless specified otherwise. 
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Montana Fish, Wildlife & Parks 
 

SPECIFICATIONS FOR WORK 
TECHNICAL PROVISIONS 

 
Incorporation of Montana Public Works Technical Specifications. 
 
The Technical Specifications as found in Montana Public Works Standard Specifications 
(MPWSS), Sixth Edition, April 2010 and/or current Addendums or Revisions; are hereby 
incorporated by reference and made a part of this Contract: 
 
Incorporation of Montana Fish, Wildlife & Parks Technical Specifications and 
Modifications to MPWSS Technical Specifications. 
 
In addition to the MPWSS Technical Specifications are the following Montana Fish, Wildlife & 
Parks Technical Specifications (modifications to MPWSS Technical Specifications). 
 
SECTION 01010 - Summary of Work 
SECTION 01050 - Field Engineering 
SECTION 01400 - Contractor Quality Control and Owner Quality Assurance 
SECTION 01450 - Mobilization 
SECTION 01750 - Final Cleanup 
SECTION 01800 - Erosion and Sediment Control 
SECTION 02235 - Crushed Base Course 
SECTION 02501 -  Hot Plant-Mix Asphalt 
SECTION 02595 -  Slurry Seal 
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SECTION 01010- SUMMARY OF WORK 
 

PART 1 GENERAL 
 

1.1 SECTION INCLUDES 
 

A. Owner and Contractor Responsibilities 
 

B. Contractor use of site and premises. 
 

C. Scope of Work 
 

1.2 Owner and Contractor Responsibilities 
 

A. Owners Responsibilities: 
 

1. Responding to project questions 
2. Coordination of site access with Montana Department Fish Wildlife and Parks. 
3. Submittal and material review 
4. Final Acceptance and inspection. 

 
B. Contractors Responsibilities: 

 
1. Coordination with FWP Engineer Joseph Renenger 
2. Completion of project as bid 
3. Quality control of work 

 
1.3 CONTRACTOR USE OF SITE 

 
A. Limit use of site to allow: 

 
1. Coordinate with FWP to limit public usage in work areas as necessary. 

 
1.3 SCOPE OF WORK 

 
A. Project Objective: Pave and grade FWP equipment parking lot. Repair and seal public 

parking area. 
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B. Scope of Work: 
 

Work includes the following but is not limited to the general description contained 
herein: 

 

BASE BID ITEMS: 
 

A. Base Bid- 

1. Mobilization 
 

 General: This bid item shall include the costs associated with 
mobilizing to the project site, insurance, bonding, permitting, and 
submittals. 

 
 Work Included: 

- All labor, tools, equipment, materials, royalties, and 
incidentals needed to complete the work as specified; 

- Transport and set up all equipment, materials, and 
other items needed to complete the project; 

- All permits, coordination, and compliance 
inspections required for the work; 

- Insurance and bonding; 
- Prepare and provide submittals, construction schedule, 

and all other paperwork required by the contract 
documents prior to construction startup. 

 
 Measurement: No measurement shall be taken for this item. 

 

 Payment: Payment shall be by the price bid for the lump sum 
bid item listed in the proposal on the schedule shown in 
Section 01450.  

 
2. Finish Grading 

 
 General: This bid item shall include the preparation of the 

gravel base section underneath the new asphalt in the back 
parking lot.  

 
 Work Included: 

- All labor, tools, equipment, materials, and 
incidentals needed to complete the work as 
specified; 

- Grading, compaction and preparation of existing 
gravel; 

- Compaction testing; 
- Survey as needed; 
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- Watering and dust control; 
- Fine grading. 
- Spreading excess gravel in locations on site as 

designated by the project engineer.  
 

 Measurement: Measurement shall be per square yard of gravel 
surfacing graded. Measurement shall be rounded to the nearest 
square yard. 

 
 Payment: Payment shall be by the unit price bid for each square 

yard of finish graded gravel as listed in the proposal. 
 

3. 3” Hot-Mix Asphalt 
 

 General: This bid item shall include the placement of hot-mix 
asphalt. 

 
 Work Included: 

- All labor, tools, equipment, materials, and 
incidentals needed to complete the work as 
specified; 

- Placement of 3” lift of hot-mix asphalt; 
- Tack coat on gravel and against existing asphalt 

edges; 
- Compaction of asphalt lift; 
- Independent tesing agency quality control; 
- Saw cutting any asphalt edges to be paved against; 
- Removal of any waste or excess asphalt; 
- Final cleanup; 

 
 Measurement: Measurement shall be per square yard of 3” 

asphalt hot-mix surfacing placed. Measurement shall be 
rounded to the nearest square yard. 

 

 Payment: Payment shall be by the price bid for the lump sum 
bid item listed in the proposal. 

 
Additive Alternate #1- 

 
4.                Crack Seal 

 
 General: This bid item shall include sealing of cracks in the 

public parking lot. This does not include sealing cracks in the 
new asphalt lot for the new building.  
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 Work Included: 
- All labor, tools, equipment, materials, and 

incidentals needed to complete the work as 
specified; 

- All cleaning, drying, and routing of cracks; 
Installation of backer rod required for cracks 
wider than 1.5”; 

- Removal of any loose or excess previous crack 
sealant; 

- Following all sealing manufacturer’s handling, 
mixing, and application requirements. 

 
 Measurement: Measurement shall be per square yard of 

parking lot with crack sealant installed. Measurement shall be 
to the nearest square yard. 

 
 Payment: Payment shall be by the price bid per square yard of 

parking lot with crack sealant installed as listed in the proposal. 
 

5.                Slurry Seal 
 

 General: This bid item shall include applying a slurry seal to 
the existing asphalt in the public parking lot.   

 
 Work Included: 

- All labor, tools, equipment, materials, and 
incidentals needed to complete the work as 
specified; 

- All cleaning and preparation of existing surface; 
- All cleaning and sweeping of final surface and 

adjacent areas.  
- Protection of concrete curb, gutter, and sidewalk. 

 
 Measurement: Measurement shall be per square yard of 

parking lot sealed. Measurement shall be to the nearest square 
yard. 

 
 Payment: Payment shall be by the price bid per square yard of 

parking lot sealed as listed in the proposal. 
6.                 Epoxy Striping 

 
 General: This bid item shall include the placement of epoxy 

striping in public parking lot and existing back pavement 
 

 Work Included: 
- All labor, tools, equipment, materials, and 

incidentals needed to complete the work as 
specified; 
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- Placement of 4” yellow epoxy striping; 
- Placement of 4” blue epoxy striping; 
- Placement of words and symbols for handicap spaces; 
- Placement of chip markers to match existing striping 

after slurry seal; 
- Sweeping and surface preparation for epoxy striping. 
-  

 Measurement: No measurement shall be taken for this 
item. 

 
 Payment: Payment shall be by the price bid for Epoxy 

Striping in one payment when work is complete. 
 

  
Additive Alternate #2- 

 
7.                 Remove Asphalt 

 
 General: This bid item shall include asphalt removal in area 

shown in the plan as staked by FWP engineer.    
 

 Work Included: 
- All labor, tools, equipment, materials, and 

incidentals needed to complete the work as 
specified; 

- Saw cutting all edges of asphalt removal to be in 
contact with new asphalt; 

- Removal of existing asphalt; 
- Hauling and properly disposing of used asphalt; 
- Preparing asphalt cut outs for new asphalt 

placement. 
 

 Measurement: Measurement shall be per square yard of asphalt 
removed. Measurement shall be to the nearest square yard. 

 
 Payment: Payment shall be by the price bid per square yard of 

asphalt removed as listed in the proposal. 
 

CONTRACTS: 
 

All work shall be done under one general contract. 
 

END OF SECTION 
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SECTION 01050 
 

FIELD ENGINEERING 
 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 

  
PART 3 EXECUTION 
 
Add the following: 
 
1.3 CONSTRUCTION SURVEY 

 
A. Engineer will provide survey control (northing/easting) and benchmarks (local 

datum) for all designed alignments and profiles, as shown on the project drawings. 
 
B. The contractor will be responsible to provide own blue top staking prior to paving.  

Limit grade stake tolerances to +/-0.05’.   
 
 

PART 4 MEASUREMENT AND PAYMENT 
 
Add the following: 

 
A. Contractor construction surveying will not be measured for payment, and is 

considered incidental to other bid items in this contract. 
 

END OF SECTION 01050 
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SECTION 01400 
 

CONTRACTOR QUALITY CONTROL AND 
OWNER QUALITY ASSURANCE 

 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
PART 3 EXECUTION 
 
3.1  GENERAL 
 

C. Replace with the following: 
 

The Contractor is responsible for providing all quality assurance testing by an 
independent testing agency.  The Contractor will pay for all quality assurance testing by 
an independent testing agency. 

 
PART 4 MEASUREMENT AND PAYMENT 
 
Replace with the following: 
 
4.1  PAYMENT FOR TESTING 
 

The Contractor will pay for all quality control testing.  The Contractor will pay for all 
quality assurance testing by an independent testing agency.  The Contactor will pay for 
all associated re-testing efforts (both quality control and quality assurance). All testing 
will be considered incidental to other bid items in this contract. 

 
END OF SECTION 01400 
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SECTION 01450 
 

MOBILIZATION/DEMOBILIZATION 
 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This item shall consist of the prepatory work and operations necessary performed by 

the Contractor for the movement of personnel, equipment, supplies, and incidentals to 
and from the work site.  The work includes those actions necessary for obtaining 
necessary permits required for mobilization; for the establishment of all offices and 
facilities necessary to work on the project; for premiums on contract bonds; for 
insurance for the contract; and for other work on the various items on the project site.  
Mobilization costs for subcontracted work shall be considered to be included. 

 
B. Contractor’s cost for administration, bonding, insurance, and site documents shall be 

included in mobilization and shall not be paid as a separate item. 
 

C. All equipment moved to the project sites shall be in good mechanical condition and 
free of fuel, oil, lubrication, or other fuel leaks.  The Contractor shall immediately 
remove any equipment potentially or actually discharging environmentally damaging 
fluids. 

 
D. All equipment moved to the project sites shall be thoroughly cleaned before it is 

brought to the sites to prevent the introduction of weed seeds.  Equipment removed 
from the sites may not be returned to the sites again until it is thoroughly cleaned 
again.  

 
PART 2  PRODUCTS – NOT USED 
 
PART 3  EXECUTION – NOT USED 
 
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 MEASUREMENT 
 

A. There will be no direct measurement of this item. 
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4.2 PAYMENT 
 

B. Partial payments for mobilization/demobilization will be made based on the lump 
sum bid price as follows: 

 
 25% of the amount bid for mobilization/demobilization when the Contractor has 

moved on-site and begun construction activities. 
 50% of the amount bid for mobilization/demobilization when 25% of the contract 

amount (exclusive mobilization/demobilization) has been completed. 
 75% of the amount bid for mobilization/demobilization when 50% of the contract 

amount (exclusive mobilization/demobilization) has been completed. 
 100% of the amount bid for mobilization/demobilization when 75% of the 

contract amount (exclusive mobilization/demobilization) has been completed. 
 

END OF SECTION 01450 
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SECTION 01750 
 

FINAL CLEANUP 
 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of final cleanup of the project site prior to final acceptance. 

 
PART 2  PRODUCTS – NOT USED 
 
PART 3  EXECUTION 
 
3.1 CONTRACTOR RESPONSIBILITES 
 

The contractor shall be responsible for final cleanup at the end of the project to a level 
satisfactory to the owner.  All construction debris, no mater how small, shall be collected 
and removed from the site.  All wheel ruts shall be filled in and be leveled to match the 
adjacent grade and material.  Re-seeding or re-sodding, or other re-surfacing may be 
necessary to repair any construction related impacts or damage.   
 
All survey markings, stakes, temporary paint marks, flagging and other devices shall be 
removed regardless of who installed them.  All excess pavement, concrete, gravel, soil, or 
other construction materials not intended for permanent use shall be removed.   

 
All final slopes shall be dressed manually to remove woody debris, accumulated trash 
and oversized material.  Any new slope or topsoil surfaces shall be hand raked to provide 
a uniform appearance.  The contractor shall dress all gravel, pavement and concrete edges 
to eliminate abrupt edges and provide a smooth transition.  All construction related 
temporary sediment control devices shall be removed as soon as practical.   

  
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 PAYMENT 

 
Unless specifically noted otherwise, all final cleanup work shall be incidental to other 
work items in the contract and no separate payment shall be made. 
 

END OF SECTION 01750 
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SECTION 01800 
 

EROSION AND SEDIMENT CONTROL 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of furnishing, constructing, and maintaining permanent and 

temporary erosion control and sediment control measures as shown on the project 
drawings and/or project related construction permits. 

 
PART 2  PRODUCTS 
 
2.1 GENERAL 

 
A. Temporary and erosion control products utilized include but are not limited to 

backfill material; berms; brush barriers; erosion control blankets, bales, wattles, 
logs, rolls; erosion control culvert pipe; detention basins; fertilizer; geotextile; 
mulch; plastic lining; riprap; sandbags; seed; silt fence; and water. 

 
2.2 EROSION CONTROL WATTLES 

 
A. Where designated, provide a sediment retention product made from straw and 

coconut fiber reinforced with a 100% bio-degradable netting.  Use wood stakes to 
secure sediment retention product in place, spacing per the manufacturer’s 
recommendations.  An acceptable product is Sediment Stop, manufactured by 
North American Green, or approved equal. 

 
2.2 EROSION CONTROL BLANKETS 

 
A. Where designated, provide a sediment retention product made from straw and 

coconut fiber reinforced with a 100% bio-degradable netting.  Use wood stakes to 
secure sediment retention product in place, spacing per the manufacturer’s 
recommendations.  An acceptable product is BioNet® S150BNTM, manufactured 
by North American Green, or approved equal. 

 
PART 3  EXECUTION 
 
3.1 INSTALLATION 

 
A. Provide permanent and temporary erosion control measures to minimize erosion and 

sedimentation during and after construction according to the contract erosion control 
plan, environmental permits, and as directed by the Project Representative.  These 
erosion control measures shall be designed, implemented, and maintained by the 
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Contractor in accordance with Best Management Practices (BMPs) to control erosion 
and sediment release from the work site. 

 
B. Install permanent and temporary erosion control measures according to the Storm 

Water Pollution Prevention Plan (SWPPP), if applicable, approved construction 
permits, and erosion control drawings. 

 
C. When erosion control measures are not functioning as intended, immediately take 

corrective action. 
 
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 MEASUREMENT AND PAYMENT 
 

A. Erosion Control Wattles will be paid as part of the mobilization/demobilization bid 
item. 

END OF SECTION 01800 
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SECTION 02235 
 

CRUSHED BASE COURSE 
 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
PART 2 PRODUCTS 
 
3.3  FIELD DENSITY REQUIREMENTS 
 

Add the following: 
 
D. The Contractor is responsible for providing all compaction testing by an 

independent testing agency. 
 

E. Compaction testing locations and frequency will be performed as follows: 
 

Compaction Testing Location* Frequency 
Crushed Base Course Parking Lot 1 every 100 feet 

* Station/Offset determined by Engineer 
**Proof roll subgrade only for observation by Engineer prior to base course placement. 
 

 
END OF SECTION 02235 
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SECTION 02501 
 

HOT PLANT MIX ASPHALT CONCRETE 
 
PART 1  GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Providing all labor, equipment, services, and materials for the application of asphalt 
materials for use in asphalt surfacing.  All asphalt materials used in the completed and 
accepted work shall meet the requirements for the particular grade specified. 

 
1.2  RELATED SECTIONS  
 

A. Section 2232 - AGGREGATES FOR SURFACING AND ASPHALT PLANT MIXES 
 
 
PART 2  PRODUCTS 
 
2.1 MATERIALS 
 
  All materials used on this project shall conform to The Montana Public Works Standard 

Specifications (MPWSS), October 1988.  The source of asphalt material shall be approved 
by the Project Manager before shipments are made to the project and the source of supply 
shall not be changed after work is started unless specifically permitted by the Project 
Manager in writing.  The Contractor shall not order delivery of asphalt material without 
approval of the Project Manager and the Project Manager will not be liable for the quantity 
shipped. 

 
 A. Aggregates:  The grading and proportioning of aggregates shall be such that the combined 

mineral aggregate conforms to the specified requirements.  The aggregates shall meet the 
grading requirements of MPWSS Section 02503 Section 03 Materials, A. Plant Mix 
Aggregates, for Type A, B, or S-3. 

 
 B. Asphalt Materials:  The asphalt materials shall be of the type and grade that conforms to 

MPWSS Section 02503 Section 03 Materials, B. Asphalt Materials. 
 
 C. Prime Coat:  The prime coat shall consist of low viscosity MC-70 asphalt sprayed on the 

prepared surface of the nonasphaltic base course prior to any superimposed treatment or 
construction. 

 
2.2 COMPOSITION OF MIXES: 
 
  The Contractor shall submit to the Project Manager for approval a job-mix formula for the 

mix required on the project.  The job-mix formula will be within the limits of gradation 
given this specification.  The job mix submittal shall contain the following information: 
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   1.Gradation of all constituent aggregates. 
   2.Specific gravity of constituent aggregates and asphalt cement.   
   3.Source of supply of all materials and grade of A.C. 
   4.Marshall design curves for stability, unit weight, flow and volumetric requirements 

at asphalt contents below and above optimum. 
   5.Rice factor used in voids computations. 
   6.Composite aggregate grading. 
   7.Suggested asphalt content. 
   8.Marshall compactive effort (50 or 75 blows). 
   9.Date of mix design (job mix formula). 
 
2.3 SAMPLING AND TESTING: 
 
  Sampling and testing of aggregates or other constituent materials will be performed by the 

Project Manager on a random periodic basis.  Samples will be used to verify compliance 
with requirements set forth in these specifications. 

 
 
PART 3   EXECUTION 
 
3.1 APPLICATION 
 
  A. Delivery:  Deliver the bituminous concrete to the project site at the weather 

conditions and temperatures specified in the MPWSS, Section 02503, 11.  
Construction Methods. 

 
  B. Surface Preparation:  The area to be paved shall be true to line and grade and shall 

have a dry and properly prepared surface prior to the start of paving operations. 
 
  C. Asphalt Prime Coat:  Asphalt prime coat shall be sprayed at a rate of 0.20 to 0.50 

gallons per square yard.  Immediately before applying the prime coat the surface 
shall be cleaned of all dirt and loose materials by means of blowers or power and 
hand brooming.  Application shall be made when the surface is dry or slightly damp 
and, unless otherwise permitted by the Project Manager, when air temperature in the 
shade is not less than 50 degrees F. 

 
  D. Distribution and Spreading:  At the time of delivery to the work site, the temperature 

of the mixture shall not be lower than the temperatures shown in MPWSS Section 
02503, 11.  Construction Methods. 

 
   The asphalt concrete shall be evenly spread upon the base to such a depth that, after 

rolling, it will be of the specified cross section and grade of the course being 
constructed. 
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  E. Compaction:  Immediately after spreading, striking off and correcting surface 
irregularities, the Contractor shall compact the bituminous mixture to at least 95 
percent of the target density as established by the Project Manager from test 
specimens made from samples taken from the mixture produced and used on the 
project or from information submitted with the mix design.  Compactive rolling shall 
be completed before the temperature falls below 175 degrees or the surface begins to 
check or crack. 

 
   Finish rolling shall begin immediately after compactive rolling and shall continue 

until roller marks are eliminated.  Finish rolling shall be completed the same day the 
mixture is placed. 

 
   Any mixture that becomes loose, broken, or mixed with dirt, or is in any defective 

shall be removed and replaced with fresh, hot mixture and compacted at no expense 
to the Department. 

 
  F. Smoothness:  Upon completion the pavement shall be true to grade and cross 

section.  When a 10-foot straight edge is laid on the finished surface, the surface 
shall not vary from the edge of the straight edge more than 1/2 inch, except at 
intersections or changes in grade.  Any areas that are not within this tolerance shall 
be brought to grade immediately following the initial rolling.  If paving material has 
been cooled below the lower limits of the spreading temperatures prescribed the 
surface of the pavement shall be brought to true grade by removing the paving 
material in the area to be repaired.  A layer or 1 inch minimum shall be used for the 
repair and no feathering of edges shall be allowed. 

 
 END OF SECTION 
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SECTION 02595 
 

SLURRY SEAL 
 
PART 1  GENERAL 
 
1.1 SECTION INCLUDES 
 
A. This work shall consist of mixing and spreading of slurry seal on existing pavement or             

surface. 
 

 
1.2  RELATED SECTIONS  
 

A. Section 2232 - AGGREGATES FOR SURFACING AND ASPHALT PLANT MIXES 
 
PART 2  PRODUCTS 
 
2.1 MATERIALS 
 
  All materials used on this project shall conform to The Montana Public Works Standard 

Specifications (MPWSS), October 1988.  The source of asphalt material shall be approved 
by the Project Manager before shipments are made to the project and the source of supply 
shall not be changed after work is started unless specifically permitted by the Project 
Manager in writing.  The Contractor shall not order delivery of asphalt material without 
approval of the Project Manager and the Project Manager will not be liable for the quantity 
shipped. 

 
A.      Aggregates:  Aggregate shall meet the requirements of a Type I or Type II grading. 

Aggregate shall be of sound, durable crushed stone with no round particles such as granite, 
slag, limestone, chat, or other high-quality aggregate, or combination thereof. The 
percentage composition by weight of the aggregate shall conform to the following gradings: 
 
Sieve Sizes Type I – Percentage Passing Type II - Percentage Passing 
3/8” 100 100 
No. 4 100 90-100 
No. 8 90-100 65-90 
No. 16 65-90 45-70 
No. 30 40-65 30-50 
No. 50 25-42 18-30 
No. 100 15-30 10-21 
No. 200 10-20 5-15 
 

 The composition of dry aggregate in the slurry seal shall be 13% to 18% by weight of the 
theoretical asphalt content. Rate of application shall be 14 lb. to 16 lb. per square yard. 
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 B. Asphalt Emulsion:  The asphalt emulsion shall be cationic “quick setting” SS-1, SS-1h, 

CSS-1, CSS-1h, CQS-1h, or approved by the project manager.  
 
 C. Additives:  Additives may be used to retard or accelerate the break-set of the slurry seal or 

to improve the resulting finished surface. The use of additives in the slurry mix (or 
individual materials) shall be made initially in quantities predetermined by the mix design 
with field adjustments as required.  

 
2.2 COMPOSITION OF MIXES: 
 
  The Contractor shall submit to the Project Manager for approval a job-mix formula for the 

mix required on the project.  The job-mix formula will be within the limits of gradation 
given this specification.  The job mix submittal shall contain the following information: 

 
   1.Gradation of all constituent aggregates. 
   2. Source of supply of all materials. 
   3. Type and quantity of all additives  
   4. Type and application of asphalt emulsion. 
   5. Date of mix design (job mix formula). 
 
PART 3   EXECUTION 
 
3.1 APPLICATION 
 

A. Surface Preparation:  The area to be sealed shall be true to line and grade and shall have a 
dry and properly prepared surface prior to the start of paving operations. Power sweepers 
shall be required to sweep from face of curb to face of curb or, for those streets without 
curbs, between the edges of street pavement. This shall involve a minimum of three 
passes with a power broom street sweeper (Mobile or equivalent). Pavement missed by or 
inaccessible to broom sweepers shall be swept clean by other approved methods. 
Contractor shall provide whatever compressed air or other approved cleaning methods 
necessary to remove all dirt and loose material from the pavement. 

 
B. Application Rate:  The slurry seal mixture shall be of proper consistency at all times so as 

to provide the application rate required by the surface condition. The average application 
rate shall be:  

 
 

Aggregate Type Application Rate 
Type I 8-12 lb/sy 
Type II 12-20 lb/sy 

 
C. Temperature: 

a. The slurry seal shall not be applied when either atmospheric or pavement 
temperature is 55 degrees Fahrenheit and falling but may be applied when either 
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the atmospheric or pavement is 45 degrees Fahrenheit and rising. The slurry 
seal shall not be applied during periods of abnormally high relative humidity. 
Slurry seal shall not be applied when raining or foggy.  

b. A sufficient amount of slurry shall be carried in all parts of the spreader at all 
times so that complete coverage is obtained. No lumping, balling or unmixed 
aggregate shall be permitted. No segregation of the emulsion and aggregate fines 
from the coarse aggregate will be permitted. If coarse aggregate settles to the 
bottom of the mix, the slurry will be removed from the pavement. No excessive 
breaking of the emulsion will be allowed in the spreader box. No streaks such as 
caused by oversize aggregate will be left in the finished pavement. 

D. Placement: 
a. The slurry seal shall not be placed within 90 days of paving and shall not be 

placed after September 30.  
b. If the paving is not completed by July 1, the slurry seal shall be placed the 

following year.    
 

E. Compaction: The surfaced areas shall be subjected to a minimum of two (2) full 
coverage passes by the roller. Rolling should not commence until the slurry has cured 
enough so that it will not pick up on the tires of the roller but before the slurry has set up. 
Any mixture that becomes loose, broken, or mixed with dirt, or is in any defective shall be 
repaired to the satisfaction of the project manager. 

 
F. Finishing and Sweeping: Loose aggregate remaining after the slurry seal has set shall be 

swept up and disposed of the day after it was placed. 
 

G. Preservation of Property: Immediately preceding the slurry seal application, the 
Contractor shall cover all grates, slotted manholes, and other appurtenances on and 
adjacent to the pavement that would allow the entry of the sealing materials; mask with 
roofing paper, all closed manhole covers, water and gas valve box covers, monuments, 
monument boxes, etc.; and remove all existing raised pavement markers, thermoplastic 
pavement markings. Drainage inlets shall be uncovered and cleaned to the satisfaction of 
the Engineer as soon as the slurry seal sets. The other surface utilities shall be uncovered 
and cleaned the following day after completion of the slurry seal at each location. 
Gutters, curbs, sidewalks, driveways, shoulders and other structures adjacent to the 
pavement to be slurry sealed shall be cleaned of excess seal to the satisfaction of the 
Engineer. 
 

 
 END OF SECTION 
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